

CAMBRIAN SCHOOL DISTRICT  
 PHASE 3 MODERNIZATIONS - INTERIOR CLASSROOM MODS AT 5 SCHOOL SITES  
 BID OPENING - JANUARY 8, 2025 2:00 PM

PACKAGE/CONTRACTOR	TOTAL BID AMOUNT	ALTERNATES AS LISTED PER PACKAGE						TOTAL BID INCLUDING ALL ALTERNATES	Notes:
		Alternate A1	Alternate A2	Alternate A3	Alternate A4	Alternate A5	Alternate A6		
<b>Bid Package A General Trades</b>	Total Base Bid								
101 Builders Inc.									
Beals Martin									
Kent Construction									
R.C. Benson & Sons, Inc.									
Rodan Builders Inc	5,836,000.00	1,889,000.00	638,000.00	3,855,000.00	254,000.00	54,000.00	522,000.00	13,048,000.00	
Sausal Corp.									
Swenson & Associates	<del>5,018,000.00</del> 5,018,000.00	2,669,763.00	988,668.00	4,668,225.00	178,610.00	82,309.00	586,180.00	14,191,755.00	
<b>Bid Package B Electrical Trades</b>		Alternate B1	Alternate B2	Alternate B3	Alternate B4	Alternate B5	Alternate B6		
Atlas Pellizzari Electric									
Best Electrical	2,545,726.00	5,757.00	0	10,843.00	114,640.00	24,880.00	129,100.00	2,830,946.00	
General Lighting Service	4,126,290.00	34,510.00	0	71,804.00	630,800.00	210,831.00	915,448.00	5,989,683.00	
Pfeiffer Electric									
Smith & Sons Electric	<del>5,345,000.00</del> 5,345,000.00	8,900.00	0	10,200.00	139,000.00	60,000.00	200,800.00	5,763,900.00	
<b>Bid Package C Painting Trades</b>									
D&D Painting									
Masker Painting	1,022,000.00								
VLA Construction	1,348,000.00								
<b>Bid Package D Flooring Trades</b>									
All County Flooring	1,118,892.00								
BT Mancini	1,225,271.00								
Harry L. Murphy	1,282,000.00								
ProSpectra	889,000.00								

Date: 1/8/25 Date: 1/8/25  
 Official: Zohra Toghiani Recorder: Lawrence Atkins  
 Print: ZT Print: Lawrence Atkins